Whatcom County Water District #7
601 Northshore Dr #101
Bellingham, WA 98226

Contact: Dave Olson, WD#7
Curt Schoenfelder, PE, Wilson Engineering
WHATCOM COUNTY WATER DISTRICT #7
601 NORTHSHORE DR #101
BELLINGHAM, WA 98226
Bid Proposal - Summary Sheet
TOAD LAKE ROAD Water Main Replacement 2023-068 4/9/2026 2:05 PM Wilson Engineering, LLC 10f 1
= = Colacurcio Brothers RAM Premium Services Faber Construction Western Refinery Services Larry Brown Construction Raw Land Construction
BASE BID Engineer's Estimate
UNITPRICE__|__ AMOUNT
Base Bid Schedule - Toad Lake Road
1 [Mobilization / Demobilization 1 s s 121,601] $ 121,601 $ 40,000.00 | $ 40,00000 | $  80,000.00 |$ 80,000.00 | $  80,000.00 | $ 80,00000 | $ 89,338.00 |$ 89,338.00 | $  50,00000 | $ 50,00000 | $ 78,700.00 |$ 78,700.00 | $ 100,000.00 | $ _ 100,000.00
2 [Trench Safety 1 s s 4,300 $ 4300] $ 300000 | $ 300000 |$ 1.00 | $ 1.00 [ $ 100.00 | $ 100.00 | $ 3420 % 342000 [ $ 150000 | $  1,500.00 | $ 11,100 | $ 11,100.00 | $ _ 20,000.00 | $ 20,000.00
3 (Tﬁ;”spg)rary Erosion and Sedimentation Control 1 s | s 10,600 | $ 10,600| $ 600000 | $ 600000 | $ 1500000 |$ 15,000.00 | $ 10,000.00 | $ 10,00000 | $ 16,931.00 |$ 16,931.00 | $§ 250000 | $ 250000 | $ 792500 |$ 7,925.00 | $ 2000000 |$ 20,000.00
4 [Temporary Traffic Control 1 s |s 103,600 | $ 103,600 | $ 70,00000 | $ 70,00000 | $  80,000.00 |$ 80,000.00 | $ 100,000.00 | $ 100,000.00 | $ 10557500 |$ _ 10557500 | $ 26,000.00 | $ 26,00000 | $  80,00000 |$ 80,000.00 | $ _ 80,00000 | $ 80,000.00
5 |inch 0900 DR18 PVC Water Main, Imported 2100 | LF |s 126 § 264,600 | 8200 | § 17220000 | $ 8100 |$  170,100.00 | $ 7000 | $ 147,00000 | $ 6800 |$  142,800.00 | $ 10500 | $ 22050000 | $ 98.00 |$  205800.00 | $ 100.00 | $  210,000.00
6 g;r;igucgoo DR14 PVC Water Main, Imported 1,410 LF | s 135§ 190,350 | $ 8500 | $ 119,850.00 | $ 8100 |$ 11421000 | $ 7500 | $ 105750.00 | $ 7500 |$  105,750.00 | $ 110.00 | $ 155,100.00 | $ 102.00 |$  143,820.00 | $ 105.00 | $  148,050.00
7 [Trench Dams 14 EA 725 10,150 750.00 10,500.00 375.00 5,250.00 600.00 8,400.00 952.00 13,328.00 500.00 7,000.00 495.00 6,930.00 1,000.00 14,000.00
8 |2-inch Gate Valve 1 EA 2,250 2,250 1,400.00 1,400.00 980.00 980.00 1,200.00 1,200.00 1,813.00 1,813.00 1,250.00 1,250.00 1,270.00 1,270.00 1,000.00 1,000.00
9 |4-inch Gate Valve 1 EA 2,500 2,500 1,800.00 1,800.00 1,350.00 1,350.00 1,500.00 1,500.00 2,217.00 2,217.00 1,500.00 1,500.00 1,695.00 1,695.00 1,400.00 1,400.00
10__[8-inch Gate Valve 11 EA 3,000 33,000 3,400.00 37,400.00 2,350.00 25,850.00 3,000.00 33,000.00 3,855.00 42,405.00 3,000.00 33,000.00 2,840.00 31,240.00 2,500.00 27,500.00
11 |Hydrant Assembly 6 EA 8,500 51,000 10,000.00 60,000.00 8,350.00 50,100.00 10,000.00 60,000.00 11,479.00 68,874.00 8,000.00 48,000.00 10,000.00 60,000.00 9,000.00 54,000.00
12 |Guard Post/ Bollard 4 EA 1,000 4,000 700.00 2,800.00 500.00 2,000.00 500.00 2,000.00 688.00 2,752.00 400.00 1,600.00 815.00 3,260.00 500.00 2,000.00
13 |Hydrant Culvert 5 EA 2,500 12,500 1,000.00 5,000.00 1,400.00 7,000.00 1,000.00 5,000.00 2,570.00 12,850.00 1,500.00 7,500.00 720.00 3,600.00 2,000.00 10,000.00
14 2;’;:?:;?;‘0” Alr Release/Air Vacuum Valve 1 EA |§ 7,500 § 7500| § 480000 | $ 480000 | $ 470000 |$ 470000 | § 500000 | $ 500000 |$ 563000 |$ 563000 | § 450000 |$ 450000 |$ 520000 |$ 520000 | § 800000 |$ 8,000.00
15  |Water Service Connections, Standard Meter Box 21 EA | $ 2,500 | $ 52500 $ 150000 | $ 3150000 | $  1,050.00 |$ 22,050.00 | §  1,80000 | $ 37,800.00 | $  1,625.00 |$ 3412500 [ $  1,50000 | $ 3150000 | $ 173500 |$ 36,435.00 | $ 220000 |$ 46,200.00
16 Water Service Connections, Traffic Meter Box 3 EA 2,750 8,250 1,400.00 4,200.00 1,450.00 4,350.00 2,200.00 6,600.00 2,022.00 6,066.00 1,500.00 4,500.00 2,115.00 6,345.00 2,250.00 6,750.00
17__|Service PRV, Standard Meter Box 21 EA 2,500 52,500 750.00 15,750.00 560.00 11,760.00 1,400.00 29,400.00 1,036.00 21,756.00 1,300.00 27,300.00 950.00 19,950.00 500.00 10,500.00
18 |Service PRV, Traffic Meter Box 3 EA 2,750 8,250 900.00 2,700.00 990.00 2,970.00 1,400.00 4,200.00 1,520.00 4,560.00 1,750.00 5,250.00 1,430.00 4,290.00 1,000.00 3,000.00
19 [1-inch PE Service Line, Standard Install 316 LF 40 12,640 47.00 14,852.00 33.00 10,428.00 43.00 13,588.00 37.00 11,692.00 35.00 11,060.00 67.75 21,409.00 40.00 12,640.00
20 |1.5-inch PE Service Line, Standard Install 40 LF 50 2,000 60.00 2,400.00 33.00 1,320.00 45.00 1,800.00 43.00 1,720.00 35.00 1,400.00 70.60 2,824.00 50.00 2,000.00
21 |1-inch PE Service Line, Trenchless Install 5 EA 4,000 20,000 2,800.00 14,000.00 4,100.00 20,500.00 2,000.00 10,000.00 3,578.00 17,890.00 2,500.00 12,500.00 2,490.00 12,450.00 4,000.00 20,000.00
22 |1.5-inch PE Service Line, Trenchless Install 1 EA 4,500 4,500 2,800.00 2,800.00 4,100.00 4,100.00 2,200.00 2,200.00 3,739.00 3,739.00 2,500.00 2,500.00 3,065.00 3,065.00 4,000.00 4,000.00
23 |Remove Existing Meter & Box 24 EA 300 7,200 190.00 4,560.00 195.00 4,680.00 300.00 7,200.00 352.00 8,448.00 150.00 3,600.00 430.00 10,320.00 250.00 6,000.00
24 |Remove Existing Hydrant & Valve Box 3 EA 800 2,400 280.00 840.00 240.00 720.00 500.00 1,500.00 2,727.00 8,181.00 400.00 1,200.00 940.00 2,820.00 750.00 2,250.00
25 |Remove Existing Gate Valve Box 4 EA 400 1,600 440.00 1,760.00 185.00 740.00 400.00 1,600.00 228.00 912.00 150.00 600.00 465.00 1,860.00 250.00 1,000.00
26 gggggrﬁy“;{(fxg:'a”$3%+’g§)°r C900 PVC (at 1 s |s 9,000 § 9000| $ 1000000 | $ 1000000 | $ 620000 |$ 620000 [ $§ 500000 | $ 500000 |$ 503900 |$ 503900 [ § 950000 |$ 950000 |[§ 771500 |$ 771500 | $ 600000 |$ 6,000.00
27 |Connect to Existing 8" DI (Sta 103+69) 1 LS 7,000 7,000 8,000.00 8,000.00 4,800.00 4,800.00 5,000.00 5,000.00 2,628.00 2,628.00 7,500.00 7,500.00 6,620.00 6,620.00 5,000.00 5,000.00
28 |Connect to Existing 6" AC (Sta 106+07) 1 LS 7,500 7,500 8,000.00 8,000.00 6,750.00 6,750.00 9,000.00 9,000.00 4,136.00 4,136.00 10,500.00 10,500.00 8,675.00 8,675.00 6,500.00 6,500.00
29 |Connect to Existing 4" DI (Sta 107+90) 1 LS 5,500 5,500 8,000.00 8,000.00 5,500.00 5,500.00 4,500.00 4,500.00 3,069.00 3,069.00 8,500.00 8,500.00 6,800.00 6,800.00 5,500.00 5,500.00
30 |Connect to Existing 8" DI (Sta 116+17) 1 LS 7,000 7,000 6,000.00 6,000.00 7,200.00 7,200.00 10,000.00 10,000.00 5,091.00 5,091.00 10,500.00 10,500.00 9,220.00 9,220.00 7,000.00 7,000.00
31__|Connect to Existing 2" unknown (Sta 134+61) 1 LS 5,000 5,000 5,000.00 5,000.00 4,650.00 4,650.00 5,000.00 5,000.00 1,800.00 1,800.00 5,500.00 5,500.00 6,335.00 6,335.00 4,000.00 4,000.00
32__|Asphalt Concrete Removal & Repair (HMA) 380 TON 550 209,000 225.00 85,500.00 220.00 83,600.00 300.00 114,000.00 256.00 97,280.00 550.00 209,000.00 245.00 93,100.00 280.00 106,400.00
33 |Cement Concrete Removal and Repair 1 cY 1,500 1,500 3,400.00 3,400.00 2,280.00 2,280.00 1,000.00 1,000.00 2,670.00 2,670.00 2,500.00 2,500.00 4,500.00 4,500.00 500.00 500.00
34 |Crushed Surfacing Top Course (CSTC) 270 TON 95 25,650 70.00 18,900.00 55.00 14,850.00 60.00 16,200.00 36.00 9,720.00 45.00 12,150.00 70.35 18,994.50 60.00 16,200.00
35 |Restoration 1 LS | s 42,500 | $ 42,500] $ 500000 | $ 5000.00 | $ 24.000.00 |$ 24,000.00 | $ 20,000.00 | $ 20,0000 | $ 47.21500 |$ 4721500 | $  12,500.00 | $ 1250000 | $ 2040000 |$ 20,400.00 | $  50,000.00 | $ 50,000.00
TOTAL BASE BID| § 1,309,441 $  787,912.00 $  799,989.00 $  864,538.00 $  911,420.00 $  949,510.00 $  944,667.50 S 1,017,390.00
Schedule Additive/Deductive
A |ADD: Over-Excavation, Unsuitable Foundation 20 cy |s 65| $ 1,300 $ 100.00 | $ 200000 | $ 7000 |$ 1,400.00 | $ 4000 | $ 800.00 | § 53.00 |$ 1,060.00 | $ 2500 | $ 500.00 | $ 7020 |$ 1,404.00 | $ 5000 |$ 1,000.00
B__|ADD: Structural Fill for Over-Excavation 40 TON | § 95§ 3800| $ 4800 | $  1,92000 | § 3400 |$ 1,360.00 | $ 4000 | $  1,60000 | § 53.00 |$ 2,120.00 [ $ 3000 | $  1,20000 | $ 8115 | $ 3,246.00 | $ 5000 | $ 2,000.00
C__|ADD: Control Density Fill 20 cY | s 300] $ 6,000| $ 20000 | $  4,00000 | § 190.00 | $ 3,800.00 [ $ 20000 | $  4,00000 | § 377.00 | $ 7,540.00 | $ 150.00 | $  3,00000 | $ 24100 [$ 4,820.00 | $ 22000 | $ 4,400.00
D ?Ee[:ﬂ ﬁ?‘;koizcsr":;:(‘z Requiring Rock/Ripper 40 cy |s 200 § 8000 § 14000 | $ 560000 | § 150.00 | $ 6,000.00 | § 50000 | $ 2000000 | $ 216.00 |$ 8,640.00 | § 16000 | $ 640000 | $ 30000 |$  12,000.00 | 20000 | $ 8,000.00
E__|ADD: Utility Pole Holding 1 EA 5,000 5,000 4,000.00 4,000.00 4,000.00 4,000.00 1,000.00 1,000.00 6,204.00 6,204.00 4,000.00 4,000.00 6,280.00 6,280.00 5,000.00 5,000.00
F__|ADD: Service Culvert (Full) 1 EA 2,500 2,500 750.00 750.00 1,100.00 1,100.00 2,000.00 2,000.00 2,670.00 2,670.00 1,500.00 1,500.00 715.00 715.00 2,000.00 2,000.00
G__|ADD: Service Culvert Extension 1 EA 2,500 2,500 700.00 700.00 1,075.00 1,075.00 1,000.00 1,000.00 1,335.00 1,335.00 1,500.00 1,500.00 910.00 910.00 1,000.00 1,000.00
H | DED: Gravel for Trench Backfill 70 LF s (15)[ (1.050)[ $ (5.00) |$  (350.00) |$ (5.50) |$ (385.00)[ $ (5.000 |$  (350.00) |$ (8.07) |$ (564.90)[ $ (7.00) |$  (490.00) |$ (5.50) |$ (385.00)[ $ (5.00) | $ (350.00)
TOTAL BASE BID SCHEDULE ADD/DED| 28,050 $ 18,620.00 $ 18,350.00 S 30,050.00 $ 29,004.10 $ 17,610.00 $ 28,990.00 S 23,050.00
TOTALBID] $ 1,337,491 806,532.00 818,339.00 894,588.00 940,424.10 [$ _ 967,120.00 073,657.50 [$ ___ 1,040,440.00
Bid Form (00410) Yes (original pg 6, not Add)
Bid Bond/Guarantee (00310)
Note: Represents error on the Bid Proposal entry:

-

. Colacurcio Brothers, Total Base Bid entered as $797,912.00
. Premium Services, Bid Item 13 Amount entered as $1,000.00

. Premium Services, Bid Item 15 Amount entered as $25,200.00

. Premium Services, Bid Iltem 25 Amount entered as $2,800.00
. Premium Services, Total Base Bid entered as $849,138.00

. Premium Services, Total Add/Ded entered as $31,650.00

. Faber Total Add/Ded entered as $940,424.10

2
3
4
5
6. Premium Services, Add/Ded Item A Amount entered as $2,400.00
7
8
9

. Larry Brown, Total Base Bid entered as $944,667.94




